


AMENDMENT TO SOLICITATION  W911KB-04-R-0031 
 

CONTINUATION SHEET 
 

Amendment No.  R0001      Page:  1 
 
 
 
a.  The following drawings are substituted for the superseded drawings.  
The identifier "AM #1" appears before and after revised drawings as 
listed in SCR-5. 
 
 NONE 
 
b.  The following revised documents are substituted for the superseded 
documents.  The identifier "AM #1" appears before and after new and 
revised material, except as noted below. 
 

Proposal Schedule:  Item No’s 0007 and 0008 
  
SECTION 02280  CONTAMINATED SOILS REMOVAL, HAULING, 
               AND STOCKPILING 

 
   PARAGRAPH:  1.3  Description of Work 
 
   PARAGRAPH:  3.4.3  Disposal of Contaminated Soil  
 
c.  The following section including submittal register is deleted. 
 

NONE   
 
d.  The following section including submittal register is added. 
 

NONE 
 
e.  NOTICE TO OFFERORS:  PLEASE MARK OUTSIDE OF ENVELOPE IN WHICH OFFER 
IS SUBMITTED TO SHOW AMENDMENTS RECEIVED.  YOU ARE REQUIRED TO 
ACKNOWLEDGE RECEIPT OF THIS AMENDMENT ON THE REVERSE SIDE OF STANDARD 
FORM 1442. 
 



 13-Aug-04 
 

SOLICITATION NO. W911KB-04-R0031 
Repair Utilidors, Phase V, Eielson AFB, ALASKA 

AMENDMENT #1 
 
1.  Bid Schedule, Item No’s 0007 and 0008:  Delete references to Facility/Bldg Number 3340  

 
2.  Sheet C1.2:  Delete all work in the service utilidor running from MH208 to Bldg. 3340. 
 
3.  Sheet G1.3, Schedule 4:  Delete reference to Bldg Number 3340 
 
4.  Section 00700 page 35 of 138, FAR 52.211-10 COMMENCEMENT AND PROSECUTION 
OF WORK:  End first sentence add “except the work for planting, including landscaping, shall be 
completed not later than 635 calendar days after the date the Contractor  receives NTP.” 
 
5.  Specification Section 02280, paragraph 1.3 DESCRIPTION OF WORK, 5th paragraph, delete 
first 3 sentences and replace with the following: “If contaminated soils are from a newly discovered 
contaminated site, approval must be obtained from the ADEC before it can be placed back in the 
excavation.  Approval from the ADEC shall be obtained by the Contractor.  Contaminated soils 
from sites previously identified under the base IRP program may be placed back in the 
excavation without ADEC notification.” 
 
6. Specification Section 02280, paragraph 3.4.3 Disposal of Contaminated Soil, last sentence, add: 
“and 354th CES/CEV .” after the word “Contracting Officer”. 
 
 



REPAIR UTILIDORS, PHASE V  EIE202 
W911KB-04-R-0031, AMENDMENT #R0001 

  

Proposal Schedule  
Repair Utilidors, Phase V  

Eielson AFB, Alaska  
 

Item  
No.  

Description  Estimated  
Quantity  Unit  Amount  

  BASE  ITEMS   
0001.  Along Broadway Street:  

Design for approximately 1,420 
feet of main utilidor, 300 feet 
of service utilidor, 3 fire 
hydrants, and 9 manholes between 
MH’s 219-1 and 113. Work 
includes MH’s 219-1, 211, and 
113 chambers. Replace services 
for Facility/Bldg Id Numbers 
3343, 3301, 3112 East and 3112 
West. Communications ductbank 
between CITS HH 2 and utilidor 
MH 219-1; and CITS HH 3 and 
utilidor MH 211. Total ductbank 
length approximately 135 ft. 
Enlarge and combine MH’s 204 and 
205 chambers. Reconstruct access 
shafts and chamber ceilings at 
MH’s 202/202-1 and 203. 
Approximately 250 feet of cracks 
for chemical grouting.  1  Lump Sum $ __________________  

     
0002.  Along Broadway Street:  

Construct approximately 1,420 
feet of main utilidor, 300 feet 
of service utilidor, 3 fire 
hydrants, and 9 manholes between 
MH’s 219-1 and 113. Work 
includes MH’s 219-1, 211, and 
113 chambers. Replace services 
for Facility/Bldg Id Numbers 
3343, 3301, 3112 East and 3112 
West. Communications ductbank 
between CITS HH 2 and utilidor 
MH 219-1; and CITS HH 3 and 
utilidor MH 211. Total ductbank 
length approximately 135 ft. 
Enlarge and combine MH’s 204 and 
205 chambers. Reconstruct access 
shafts and chamber ceilings at 
MH’s 202/202-1 and 203. 
Approximately 250 feet of cracks 
for chemical grouting.  1  Lump Sum $ __________________  

 
 
 
 
 
 
 
 
 

 

   



REPAIR UTILIDORS, PHASE V  EIE202 
W911KB-04-R-0031, AMENDMENT #R0001 

  

 
Item  
No.  

Description  
Estimated  
Quantity  Unit  Amount  

0003.  Along Wabash Ave:  
Design for approximately 1,050 
feet of main utilidor, 30 feet 
of service utilidor, 3 fire 
hydrants, and 6 manholes between 
MH 211 south portal and MH 214. 
Work includes MH 214 chamber and 
point of connection at MH 211 
south portal. Replace services 
for Facility/Bldg Id Numbers 
3116, 3117, 3124, 3125, 3126, & 
3127. Replace approximately 210 
feet of direct bury fire line 
between MH 337-2 and Bldg 2225 
with fire line in service 
utilidor. Approximately 50 feet 
of communications ductbank 
between CITS handhole HH 4-2-1-1 
and utilidor MH 214. Enlarge MH 
214 and reconstruct access 
shafts for MH’s 211-1, 212-2, 
and 337-2. Approximately 170 
feet of cracks for chemical 
grouting. 1  Lump Sum $ __________________  

     
0004.  Along Wabash Ave:  

Construct approximately 1,050 
feet of main utilidor, 30 feet 
of service utilidor, 3 fire 
hydrants, and 6 manholes between 
MH 211 south portal and MH 214. 
Work includes MH 214 chamber and 
point of connection at MH 211 
south portal. Replace services 
for Facility/Bldg Id Numbers 
3116, 3117, 3124, 3125, 3126, & 
3127. Replace approximately 210 
feet of direct bury fire line 
between MH 337-2 and Bldg 2225 
with fire line in service 
utilidor. Approximately 50 feet 
of communications ductbank 
between CITS handhole HH 4-2-1-1 
and utilidor MH 214. Enlarge MH 
214 and reconstruct access 
shafts for MH’s 211-1, 212-2, 
and 337-2. Approximately 170 
feet of cracks for chemical 
grouting.  1  Lump Sum $ __________________  

 
             AWARDED AMOUNT     Total of Items 0001 thru 0004 $  ___________________ 
 
 
 
 



REPAIR UTILIDORS, PHASE V  EIE202 
W911KB-04-R-0031, AMENDMENT #R0001 

  

 
 
 

OPTIONAL ITEMS 
 
 

Item  
No.  

Description  Estimated  
Quantity  

Unit  Amount  

0005. Along Wabash Ave:  
Design for approximately 720 
feet of main utilidor, 210 
feet of service utilidor, 2 
fire hydrants, and 3 
manholes between MH 333 
south portal and MH 210 
north portal. Except for 
point of connection, work 
excludes MH’s 333 and 210 
chambers. Replace services 
for Facility/Bldg Id Numbers 
2225 & 2216. Approximately 
75 feet of communications 
ductbank between CITS 
handhole HH 3-5 and utilidor 
MH 333. Replace and combine 
MH’s 337 and 337-1 chambers. 
MH 337-2 access shaft 
replacement is in Base Items 
3&4 work. Approximately 120 
feet of cracks for chemical 
grouting.  1  Lump Sum $  __________________  

     
0006. Along Wabash Ave:  

Construct approximately 720 
feet of main utilidor, 210 
feet of service utilidor, 2 
fire hydrants, and 3 
manholes between MH 333 
south portal and MH 210 
north portal. Except for 
point of connection, work 
excludes MH’s 333 and 210 
chambers. Replace services 
for Facility/Bldg Id Numbers 
2225 & 2216. Approximately 
75 feet of communications 
ductbank between CITS 
handhole HH 3-5 and utilidor 
MH 333. Replace and combine 
MH’s 337 and 337-1 chambers. 
MH 337-2 access shaft 
replacement is in Base Items 
3&4 work. Approximately 120 
feet of cracks for chemical 
grouting. 1  Lump Sum $  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
__________________ 

 
 
 
 



REPAIR UTILIDORS, PHASE V  EIE202 
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Item  
No.  
AM #1... 

Description  Estimated  
Quantity  

Unit  Amount  

0007. Along Wabash Ave:  
Design for approximately 500 
feet of main utilidor, 520 feet 
of service utilidor, 2 fire 
hydrants, and 5 manholes 
between MH 210 and 208-1. Work 
includes MH’s 210 and 208-1 
chambers. Replace services for 
Facility/Bldg Id Numbers 3305, 
3108.  Replace and combine MH’s 
208-1 and 208 chambers. 
Approximately 160 feet of 
cracks for chemical grouting.  1  Lump Sum $  __________________  

     
0008. Along Wabash Ave:  

Construct approximately 500 
feet of main utilidor, 520 feet 
of service utilidor, 2 fire 
hydrants, and 5 manholes 
between MH 210 and 208-1. Work 
includes MH’s 210 and 208-1 
chambers. Replace services for 
Facility/Bldg Id Numbers 3305, 
3108.  Replace and combine MH’s 
208-1 and 208 chambers. 
Approximately 160 feet of 
cracks for chemical grouting.  1  Lump Sum $  __________________  

    ...AM #1 
0009. Along Wabash Ave:  

Design for approximately 500 
feet of main utilidor, 90 feet 
of service utilidor, 2 fire 
hydrants, and 2 manholes 
between MH 208-1 south portal 
and MH 204 north portal. Except 
for point of connection, work 
excludes MH’s 204 and 208-1 
chambers. Replace services for 
Facility/Bldg Id Numbers 3109 & 
3110. Approximately 35 feet of 
communications ductbank between 
CITS handhole HH 3-2 and 
utilidor manhole 207. 
Approximately 80 feet of cracks 
for chemical grouting.  1  Lump Sum $  __________________  
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Item  
No.  

Description  Estimated  
Quantity  

Unit  Amount  

     
0010. Along Wabash Ave:  

Construct approximately 500 
feet of main utilidor, 90 
feet of service utilidor, 2 
fire hydrants, and 2 manholes 
between MH 208-1 south portal 
and MH 204 north portal. 
Except for point of 
connection, work excludes 
MH’s 204 and 208-1 chambers. 
Replace services for 
Facility/Bldg Id Numbers 3109 
& 3110. Approximately 35 feet 
of communications ductbank 
between CITS handhole HH 3-2 
and utilidor manhole 207. 
Approximately 80 feet of 
cracks for chemical grouting. 1 Lump Sum $ _________________ 

     
 
 
                              Total of Items 0005 thru 0010 $  ___________________ 
                   
                           Total of Base and Optional Items $  ___________________ 
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          1    
 
          2                U.S. ARMY CORPS OF ENGINEERS 
 
          3                      ALASKA DISTRICT 
 
          4    
 
          5    
                                     PHASE 5 
          6    
                             UTILIDOR UPGRADE PROJECT 
          7              EIELSON AIR FORCE BASE, ALASKA  
 
          8                  PREPROPOSAL CONFERENCE  
 
          9      BEFORE CRYSTAL D. LABRECQUE, Contract Specialist 
 
         10                              Eielson Resident Office 
                                         Conference Room 
         11                              2130 Central Avenue 
                                         Eielson Air Force Base, Alaska  
         12                              August 10, 2004 
                                         10:00 o'clock a.m. 
         13    
              IN ATTENDANCE: 
         14    
                 Mr. Pat Zettler, USACE 
         15      Mr. David Peters, USACE  
                 Ms. Sabrina Colflesh, USACE 
         16      Mr. Stephen Wing, MWH Constructors 
                 Mr. Howard McIntyre, American Mechanical, Inc.  
         17      Mr. Bill Renfrew, American Mechanical, Inc.  
                 Mr. Robert Sandstrom, American Mechanical, Inc.  
         18      Mr. Mark Hale, American Mechanical, Inc.  
 
         19    
 
         20    
 
         21    
 
         22    
 
         23    
 
         24    
 
         25    
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          1                        P R O C E E D I N G S 
 
          2           (On record; 10:10 a.m.) 
 
          3           MR. ZETTLER:  We're here today for the preproposal 
 
          4   meeting for the Phase V utilidors, and we've got some canned 
 
          5   type boilerplate we go through and then we open it up for 
 
          6   questions, and there will be an opportunity to go out and drive 
 
          7   around the site.  Because all of this area is open to the 
 
          8   public, we're not going to probably plan to accompany you on 
 
          9   the site; you guys can look around on your own.  But one thing 
 
         10   I would caution: we've got an exercise going on; no cameras 
 
         11   pointed toward the flightline.  You will be accosted and 
 
         12   they'll give you trouble.  And, obviously, we don't go down 
 
         13   into any utilidors.  So -- but other than that, you're free to 
 
         14   look around and walk the project.  
 
         15           MS. LABRECQUE:  You all have copies of your 
 
         16   solicitation as far as knowing the locations of the different 
 
         17   line items.  Right? 
 
         18           CONTRACTOR:  Uh-huh.  
 
         19           MS. LABRECQUE:  So you can use that -- they have the 
 
         20   locations on those line items, so you can utilize them.  Of 
 
         21   course, this is Pat Zettler, the project manager.  I'm Crystal 
 
         22   Labrecque, the contracting specialist.  My notes are probably 
 
         23   something that you guys have heard more than I've read, but we 
 
         24   have to go over them anyway.  So here we go.   
 
         25           The project, of course, is the Utilidor Phase 5.  The 
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          1   solicitation was issued on 4 August and the proposal bid's due 
 
          2   date is 3 September 2004 by 2 p.m.  The subcontracting plan can 
 
          3   be submitted up to 24 hours after the submittal due date.  This 
 
          4   will be a best-value process, whereby technical is more 
 
          5   important than price.  It's a one-phase RFP process.  And, 
 
          6   remember, your ceiling range is 8.1 million.  That should be on 
 
          7   your Section 100 in your solicitation.  The advance notice of 
 
          8   this was issued back in May.  So far, we have not had any 
 
          9   amendments to the solicitation.  There will be one, of course, 
 
         10   with the notes from this preproposal conference and -- let's 
 
         11   see, the process is that we will receive your submittals on or 
 
         12   about 3 September 2003 [sic] by 2 p.m.  Then, the board will be 
 
         13   sequestered the following week and we will prepare individual 
 
         14   ratings and the board will determine the consensus scores and 
 
         15   may have to determine a competitive range, depending upon 
 
         16   what's presented.  The prices can be revealed to the technical 
 
         17   board at the discretion of the source selection authority, the 
 
         18   board minutes prepared, best value determined; we can do trade- 
 
         19   offs to determine our apparent successful firm.  All these 
 
         20   things are outlined in your Section 120.   
 
         21           A decision document is prepared by the selection 
 
         22   authority and then an award is made, and we send notifications 
 
         23   to all firms, successful or nonsuccessful.  And, of course, 
 
         24   then, we ask you if you would like a debriefing, both 
 
         25   successful and nonsuccessful firms. 
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          1           Some of our tips for preparing your proposal is to 
 
          2   ensure that you completely read the solicitation.  If you have 
 
          3   any questions, you can ask those questions; send them in an 
 
          4   e-mail to me.  Ensure that your proposal contains all the items 
 
          5   that the solicitation is asking for.  Never assume that we know 
 
          6   your company and your past performance.  We can only evaluate 
 
          7   what you provide to us and you are limited in there as to how 
 
          8   many evaluations, past performance-wise, et cetera, to submit.  
 
          9   If you submit more than what was required there, we will only 
 
         10   go with the first three, first four, whatever it says that you 
 
         11   submit to us chronologically in order.  So submitting more than 
 
         12   what's asked for is not going to do any justice.  The 
 
         13   contracting specialist will not submit that information to the 
 
         14   source selection board.  They won't even know that you 
 
         15   submitted more than was asked for.  
 
         16           You have to consider who your audience may be, what 
 
         17   type of people we would have on the source selection board, 
 
         18   dependent upon what type of project it is and what is important 
 
         19   to the facility, the owners - in this case, the air force - 
 
         20   construction managers. 
 
         21           If you have drawings -- we don't have any -- did they 
 
         22   submit any drawings on this?  
 
         23           MR. ZETTLER:  Negative.  
 
         24           MS. LABRECQUE:  Negative?  Don't go there.  Okay.  What 
 
         25   your commissioning plan is?  Do they do a commissioning on 
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          1   these projects?  No?  Yes? 
 
          2           MR. ZETTLER:  We call it something else.  
 
          3           MS. LABRECQUE:  Okay.  And your warranty; how you show 
 
          4   the reviewer that you'll provide customer care and 
 
          5   satisfaction.  On past performance, always ensure that you 
 
          6   address any negative past performance and think about how you 
 
          7   will prevent your recurrence and how you're going to address us 
 
          8   as far as how you would prevent recurrence, what type of 
 
          9   corrective action you have taken.  You can give examples of 
 
         10   jobs where your work improved.  You can ask for copies of your 
 
         11   CCASS and ACASS information if you don't have copies of that 
 
         12   because we will be pulling that information.  And ensure that 
 
         13   when you talk about your experience, that it's not just a 
 
         14   project list, but that you show relevant projects, relevant 
 
         15   experience.  Tell us why the experience is relevant; don't 
 
         16   assume that we will automatically know that it's relevant. 
 
         17   Okay.   
 
         18           Your key players' resumes, make sure their resumes are 
 
         19   current and explicit.  Schedule:  Show all your milestones, 
 
         20   major activities, activities with constraints that are defined 
 
         21   in the solicitation, make sure they're in logical sequence.  
 
         22   Your procurement and submittal activities for long-lead items, 
 
         23   if you have long-lead items.  Show that you understand the 
 
         24   logistical constraints like transportation, weather; that your 
 
         25   narrative explains what risks there may be and how you would 
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          1   mitigate those risks; your relative order of importance and 
 
          2   make sure you put more emphasis on the things that are most 
 
          3   important.  And that is my -- all I have to say.  Do we have 
 
          4   any questions?   
 
          5           CONTRACTOR:  I don't have any.  I mean we've been here 
 
          6   before.  
 
          7           MS. LABRECQUE:  I know.  
 
          8           CONTRACTOR:  We know what the job is, so..... 
 
          9           CONTRACTOR:  I do have one question that has nothing to 
 
         10   do with that stuff.  But on your time schedule of 365 days to 
 
         11   complete the project, I know in the past you've given into the 
 
         12   next season to finish the landscaping, but in this one you 
 
         13   don't mention any period after the fact for landscaping.   
 
         14           MS. LABRECQUE:  So we want to address that later in an 
 
         15   amendment? 
 
         16           MR. ZETTLER:  I'll have to go back and check.  That's 
 
         17   possibly an oversight that we'd handle in an amendment.  
 
         18           CONTRACTOR:  It was on an e-mail that I read from you 
 
         19   guys, that Norm had sent on Phase 5. 
 
         20           CONTRACTOR:  It's just pretty tough, because towards 
 
         21   the end of the summer you're just getting them closed up and 
 
         22   snow is just around the corner.  
 
         23           MS. LABRECQUE:  Right.  
 
         24           MR. ZETTLER:  The intent was to mirror what we did on 
 
         25   Phase 4. 
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          1           CONTRACTOR:  Oh, okay. 
 
          2           MR. ZETTLER:  And I'll go back and make sure, if that 
 
          3   was overlooked, we'll handle that with an amendment.  
 
          4           MS. LABRECQUE:  I'm sure there will be questions later 
 
          5   on.  Make sure that you e-mail those questions to me and then 
 
          6   I'll forward them to Pat who will send them around to whoever 
 
          7   needs to answer them and get the answers either back to you 
 
          8   directly if it affects only you and it's something that is in 
 
          9   the solicitation that everybody could see if it was there; 
 
         10   otherwise, we'll put it in an amendment if it affects everyone.  
 
         11   No other questions?   
 
         12           CONTRACTOR:  No. 
 
         13           MS. LABRECQUE:  That's it, Pat, unless you've got 
 
         14   something.  We have a minute here to think about it.  
 
         15           MR. ZETTLER:  Are you folks comfortable with going out 
 
         16   and looking at the..... 
 
         17           CONTRACTOR:  Oh, yeah.  Yeah, that's not a problem.  
 
         18           MR. ZETTLER:  Again, the only thing I ask is no cameras 
 
         19   toward the flightline.  They've got a big international 
 
         20   exercise going on and they're very sensitive to that, so..... 
 
         21           CONTRACTOR:  Okay.   
 
         22           MR. ZETTLER:  Things are a little more tight than even 
 
         23   normal. 
 
         24           CONTRACTOR:  No problem.  
 
         25           CONTRACTOR:  We'll e-mail later.  
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          1           MS. LABRECQUE:  We expect that.  All right.  Thank you 
 
          2   very much for coming and you know who to contact.   
 
          3           (Off record)  
 
          4                         (END OF PROCEEDINGS) 
 
          5                               * * * * 
 
          6    
 
          7    
 
          8    
 
          9    
 
         10    
 
         11    
 
         12    
 
         13    
 
         14    
 
         15    
 
         16    
 
         17    
 
         18    
 
         19    
 
         20    
 
         21    
 
         22    
 
         23    
 
         24    
 
         25    
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          1                        C E R T I F I C A T E 
 
          2       UNITED STATES OF AMERICA       ) 
                                                 ) ss. 
          3       STATE OF ALASKA                ) 
 
          4           I, Elizabeth D'Amour, Notary Public in and for the 
              State of Alaska, residing at Fairbanks, Alaska, and court 
          5   reporter for Liz D'Amour & Associates, Inc., do hereby certify: 
 
          6           That the annexed and foregoing PREPROPOSAL CONFERENCE 
              FOR THE UTILIDOR UPGRADE PROJECT, PHASE 5, was taken before me 
          7   on the 10th day of August 2004, beginning at the hour of 10:10 
              o'clock a.m., at the First Floor Conference Room, 2130 Central 
          8   Avenue, Eielson Air Force Base, Alaska; 
 
          9           That this hearing, as heretofore annexed, is a true and 
              correct transcription of the testimony of all parties, taken by 
         10   me electronically and thereafter transcribed by me;  
 
         11           That the hearing has been retained by me for the 
              purpose of filing the same with Ms. Crystal Labrecque, Contract 
         12   Specialist, CEPOA-CT, POB 6898, Anchorage, Alaska 99506-6898. 
 
         13           That I am not a relative or employee or attorney or 
              counsel of any of the parties, nor am I financially interested 
         14   in this action. 
 
         15           IN WITNESS WHEREOF, I have hereunto set my hand and 
              affixed my seal this 12th day of August, 2004. 
         16       
 
         17                           _________________________________ 
                                      Elizabeth D'Amour 
         18                           Notary Public in and for Alaska 
                                      My commission expires: 12/28/06 
         19       
                  S E A L 
         20       
 
         21    
 
         22    
 
         23    
 
         24    
 
         25    
 
 
 



 

   

 U.S. Army Engineer District, Alaska 
Northern Alaska Area Office 

P.O. Box 35066 
Ft. Wainwright, Alaska 99703-0066 

Eielson Resident Office 
 

 
EIE202 Pre-proposal Conference and Site Visit 11 Aug 04:  
Repair Utilidors, Phase V 
Eielson Air Force Base, Alaska 

    
     
 

Name (Print) Title Company/Organization Telephone  
David Peters QAR U.S. Army Corp of Engineers, AK  907/377-2617 
Sabrina Colflesh QAR/EIT U.S. Army Corp of Engineers, AK  907/377-2614 
Steve Wing  MWH 907/248-8883 
Pat Zettler PM U.S. Army Corp of Engineers, AK  907/753-2830 
Crystal Labrecque Contract 

Specialist 
U.S. Army Corp of Engineers, AK  907/753-5578 

Howard McIntyre PM American Mechanical Inc. 907/479-5754 
Bill Renfrew Supervisor American Mechanical Inc. 907/372-9816 
Robert Sandstrom Mechanical American Mechanical Inc. 907/479-5754 
Mark Hale Estimator American Mechanical Inc. 907/479-5754 
    
    
    
    
    
    
    
    
    
    
    
    
    

  





AMENDMENT 0002 
 

 
                                                           W911KB-04-R-0031 
 

SECTION 00700a 
General Wage Decision AK030001 

(Dated (06/13/2003) 
                         Modification Record: 
                         No.               Publication Date 

0 06/13/2003 
1 11/28/2003 
2 02/06/2004  
3 03/05/2004 
4 04/02/2004  
5 04/16/2004  
6 05/14/2004  
7 06/18/2004 
8 07/23/2004 
9 08/06/2004 ..AM#1 

 
 
                         

General Wage Decision AK030006 
(Dated (06/13/2003) 

                         Modification Record: 
                         No.                Publication Date 

0 06/13/2003 
1 11/28/2003 
2 02/13/2004  
3 03/05/2004  
4 04/02/2004  
5 04/16/2004  
6 05/14/2004  
7 08/06/2004 ..AM#1 
 



BRS Document Viewer             
General Decision Number: AK030001 08/06/2004 
 
 
 
   General Decision Number: AK030001 08/06/2004 
   Superseded General Decision Number: AK020001 
   State: Alaska 
   Construction Types: Building and Heavy 
   Counties: Alaska Statewide. 
   BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include 
   residential construction consisting of single family homes and 
   apartments up to and including 4 stories) 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             11/28/2003 
               2             02/06/2004 
               3             03/05/2004 
               4             04/02/2004 
               5             04/16/2004 
               6             05/14/2004 
               7             06/18/2004 
               8             07/23/2004 
               9             08/06/2004 
   ASBE0097-001 01/01/2004 
                                     Rates          Fringes 
     Asbestos Workers/Insulator 
     (includes application of all 
     insulating materials 
     protective coverings, 
     coatings and finishings to all 
     types of mechanical systems)...$ 29.63             9.42 
   ---------------------------------------------------------------- 
   ASBE0097-002 01/01/2004 
                                     Rates          Fringes 
     Hazardous Material Handler 
     (includes preparation, 
     wetting, stripping, removal 
     scrapping, vacuming, bagging, 
     and disposing of all 
     insulation materials, whether 
     they contain asbestos or not, 
     from mechanical systems).......$ 26.45             9.42 
   ---------------------------------------------------------------- 
   BOIL0502-002 01/01/2004 
                                     Rates          Fringes 
     Boilermaker....................$ 35.23            15.37 
   ---------------------------------------------------------------- 
   BRAK0001-002 07/01/2003 
                                     Rates          Fringes 
     Bricklayer, Blocklayer, 
     Stonemason, Marble Mason, 
     Tile Setter, Terrazzo Worker...$ 30.13            11.80 
     Tile & Terrazzo Finisher.......$ 24.70            11.80 
   ---------------------------------------------------------------- 
   CARP1243-003 07/01/2003 
   North of the 63rd Parallel 



                                     Rates          Fringes 
     Carpenter/Lather/Drywall 
     Applicator.....................$ 31.40            12.20 
     Carpenter: Fire or Flood 
     Repair Work....................$ 31.99            12.20 
     Millwright.....................$ 32.38            12.20 
   ---------------------------------------------------------------- 
   CARP1281-004 07/01/2003 
   SOUTH OF 63RD PARALLEL 
                                     Rates          Fringes 
     Acoustical Applicator and 
     Lather.........................$ 28.10            12.70 
     Carpenters & Drywallers........$ 28.10            12.70 
     Millwright.....................$ 28.80            12.70 
   ---------------------------------------------------------------- 
   CARP2520-003 08/01/2003 
                                     Rates          Fringes 
     Diver 
        Stand-by....................$ 32.66            12.20 
        Tender......................$ 31.66            12.20 
        Working.....................$ 65.32            12.20 
     Piledriver 
        Carpenter...................$ 29.30            12.20 
        Piledriver; Skiff Operator 
        and Rigger..................$ 28.14            12.20 
        Sheet Pile Stabber..........$ 29.14            12.20 
        Welder......................$ 29.90            12.20 
   ---------------------------------------------------------------- 
   ELEC1547-004 11/03/2003 
                                     Rates          Fringes 
     Cable splicer..................$ 33.17         3%+13.10 
     Electrician;Technician.........$ 31.42         3%+13.10 
   ---------------------------------------------------------------- 
   ELEC1547-005 01/01/2004 
                                     Rates          Fringes 
     Cable splicer..................$ 35.90         3%+16.00 
     Linemen (Including Equipment 
     Operators, Technician).........$ 34.15         3%+16.00 
     Powderman......................$ 32.15         3%+16.00 
     Tree Trimmer...................$ 22.95         3%+16.00 
   ---------------------------------------------------------------- 
   ELEV0019-002 01/01/2004 
                                     Rates          Fringes 
     Elevator Mechanic..............$ 37.695        10.765+a 
   FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate 
       for over 5 year's service and 6% of the basic 
       hourly rate for 6 months to 5 years' of service 
       as vacation paid credit.  Seven paid holidays: 
       New Year's Day; Memorial Day; Independence Day; 
       Labor Day, Thanksgiving Day; Friday after 
       Thanksgiving and Christmas Day 
   ---------------------------------------------------------------- 
   ENGI0302-002 09/01/2003 
                                     Rates          Fringes 
     Power equipment operators: 
        GROUP 1.....................$ 32.08            10.89 
        GROUP 1A....................$ 33.62            10.89 



        GROUP 2.....................$ 31.41            10.89 
        GROUP 3.....................$ 30.78            10.89 
        GROUP 4.....................$ 25.36            10.89 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
     GROUP 1:  Asphalt Roller; Back Filler; Barrier Machine 
     (Zipper); Batch Plant Operator: Batch and Mixer over 200 
     yds.; Beltcrete with power pack and similar conveyors; 
     Bending Machine; Boat Coxwains; Bulldozers; Cableways, 
     Highlines and Cablecars; Cleaning Machine; Coating Machine; 
     Concrete Hydro Blaster; Cranes-45 tons and under or 150 
     foot boom and under (including jib and attachments): (a) 
     Shovels, Backhoes, Draglines, Clamshells; Gradalls-3 yards 
     and under; (b) Hydralifts or Transporters, all track or 
     truck type,(c) Derricks; Crushers; Deck Winches-Double 
     Drum; Ditching or Trenching Machine (16 inch or over); 
     Drilling Machines, core, cable, rotary and exploration; 
     Finishing Machine Operator, concrete paving, Laser Screed, 
     sidewalk, curb and gutter machine; Helicopters; Hover 
     Craft, Flex Craft, Loadmaster, Air Cushion, All Terrain 
     Vehicle, Rollagon, Bargecable, Nodwell Sno Cat; Hydro Ax: 
     Feller Buncher and similar; Loaders: Forklifts with power 
     boom and swing attachment, Overhead and front end, 2 1/2 
     yards through 5 yards, Loaders with forks or pipe clamps, 
     Loaders, elevating belt type, Euclid and similar types; 
     Mechanics, Bodyman; Micro Tunneling Machine; Mixers: Mobile 
     type w/hoist combination; Motor Patrol Grader; Mucking 
     Machines: Mole, Tunnel Drill, Horizontal/Directional Drill 
     Operator, and/or Shield; Operator on Dredges; Piledriver 
     Engineers, L. B. Foster, Puller or similar Paving Breaker; 
     Power Plant, Turbine Operator, 200 k.w. and over (power 
     plants or combination of power units over 300 k.w.); 
     Sauerman-Bagley; Scrapers-through 40 yards; Service 
     Oiler/Service Engineer; Sidebooms-under 45 tons; Shot Blast 
     Machine; Spreaders, Blaw Knox, Cedarapids, Barber Greene, 
     Slurry Machine; Sub-grader (Gurries, C.M.I. and C.M.I. Roto 
     Mills and similar types); Tack tractor; Truck mounted 
     Concrete Pumps, Conveyor, Creter; Water Kote Machine; 
     Unlicensed off road hauler 
     GROUP 1A:  Cranes-over 45 tons or 150 foot (including jib 
     and attachments): (a) Shovels, backhoes, draglines, 
     clamshells-over 3 yards, (b) Tower cranes; Loaders over 5 
     yds.; Motor Patrol Grader (finish: when finishing to final 
     graders and/or to hubs, or for asphalt); Power Plants: 1000 
     k.w. and over; Quad; Screed; Sidebooms over 45 tons; Slip 
     Form Paver C.M.I. and similar types; Scrapers over 40 yards 
     GROUP 2: Batch Plant Operators: Batch and Mixer 200 yds. per 
     hour and under; Boiler-fireman; Cement Hog and Concrete 
     Pump Operator; Conveyors (except as listed in group 1); 
     Hoist on steel erection; Towermobiles and Air Tuggers; 
     Horizontal/Directional Drill Locator; Loaders, Elevating 
     Grader, Dumor and similar; Locomotives: rod and geared 
     engines; Mixers; Screening, Washing Plant; Sideboom 
     (cradling rock drill regardless of size); Skidder; Trencing 
     Machine under 16 inches. 
     GROUP 3: "A" Frame Trucks, Deck Winches: single power drum; 
     Bombardier (tack or tow rig); Boring Machine; Brooms-power; 
     Bump Cutter; Compressor; Farm tractor; Forklift, industrial 



     type; Gin Truck or Winch Truck with poles when used for 
     hoisting; Grade Checker and Stake Hopper; Hoist, Air 
     Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 
     Green and similar types  (b) Forklifts or Lumber Carrier 
     (on construction job site)  (c) Forklifts with Tower  (d) 
     Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 
     (air, steam, gas and electric) Speeders; Mechanics (light 
     duty); Mixers: Concrete Mixers and Batch 200 yds. per hour 
     and under; Oil, Blower Distribution; Post Hole Diggers, 
     mechanical; Pot Fireman (power agitated); Power Plant, 
     Turbine Operator, under 300 k.w.; Pumps-water; Rig 
     oiler/assistant engineer, over 45 ton, over 3 yards or over 
     150 foot boom; Roller-other than Plantmix; Saws, concrete; 
     Straightening Machine; Tow Tractor 
     GROUP 4:  Rig Oiler/Assistant Engineer (Advances to Group 
     III if over 45 tons or 3 yards or 150 ft. boom); Swamper 
     (on trenching machines or shovel type equipment); Spotter; 
     Steam Cleaner 
     FOOTNOTE:  Groups 1-4 receive 10% premium while performing 
     tunnel or underground work. 
   ---------------------------------------------------------------- 
   IRON0751-003 08/01/2003 
                                     Rates          Fringes 
     Ironworkers: 
        BRIDGE, STRUCTURAL, 
        ORNAMENTAL, REINFORCING 
        MACHINERY MOVER, RIGGER, 
        SHEETER, STAGE RIGGER, 
        BENDER OPERATOR.............$ 27.50            14.10 
        FENCE, BARRIER AND 
        GUARDRAIL INSTALLERS........$ 24.00            13.85 
        GUARDRAIL LAYOUT MAN........$ 24.74            13.85 
        HELICOPTER, TOWER...........$ 28.50            14.10 
   ---------------------------------------------------------------- 
   LABO0341-005 09/01/2003 
                                     Rates          Fringes 
     Laborers: 
        GROUP 1.....................$ 24.49            11.50 
        GROUP 2.....................$ 25.24            11.50 
        GROUP 3.....................$ 25.89            11.50 
        GROUP 3A....................$ 28.29            11.50 
        GROUP 4.....................$ 16.84            11.50 
        TUNNELS, SHAFTS, AND RAISES 
         GROUP 1....................$ 26.94            11.50 
         GROUP 2....................$ 27.76            11.50 
         GROUP 3....................$ 28.48            11.50 
         GROUP 3A...................$ 31.12            11.50 
   LABORERS CLASSIFICATIONS 
     GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
     Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
     Setters, Hook Tender, Rigger, Signalman; Concrete 
     Laborer(curb and gutter, chute handler, grouting, curing, 
     screeding); Crusher Plant Laborer; Demolition Laborer; 
     Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
     (limited to nonmechanical systems), hazardous and toxic 
     waste, oil spill); Fence Installer; Fire Watch Laborer; 
     Flagman; Form Strippers; General Laborer; Guardrail 



     Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
     Laborers (building); Landscape or Planter; Material 
     Handlers; Pneumatic or Power Tools; Portable or Chemical 
     Toilet Serviceman; Pump Man or Mixer Man; Railroad Track 
     Laborer; Sandblast, Pot Tender; Saw Tenders; Scaffold 
     Building and Erecting; Slurry Work; Stake Hopper; Steam 
     Point or Water Jet Operator; Steam Cleaner Operator; Tank 
     Cleaning; Utiliwalk and Utilidor Laborer; Watchman 
     (construction projects); Window Cleaner 
     GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
     Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
     airtrack and hydraulic drills); Concrete Laborers (power 
     buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
     Environmental Laborer (marine work); Foam Gun or Foam 
     Machine Operator; Green Cutter (dam work); Guardrail 
     Machine Operator; Gunnite Operator; Hod Carriers; 
     Jackhammer or Pavement Breakers (more than 45 pounds); 
     Mason Tender and Mud Mixer (sewer work); Plasterer, 
     Bricklayer and Cement Finisher Tenders; Power Saw Operator; 
     Railroad Switch Layout Laborer; Sandblaster; Sewer 
     Caulkers; Sewer Plant Maintenance Man; Thermal Plastic 
     Applicator; Timber Faller, chain saw operator, filer; 
     Timberman 
     GROUP 3: Bit Grinder; Drill Doctor (in the field); Drillers 
     (including, but not limited to, wagon drills, air track 
     drills; hydraulic drills); High Rigger and tree topper; 
     Higher Scaler; Pioneer Drilling and Drilling Off Tugger 
     (all type drills); Powderman; Slurry Seal Squeegee Man 
     GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Grade 
     checker (setting or transfering of grade marks, line and 
     grade); Pipelayers 
   GROUP 4:  Final Building Cleanup 
   TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 
     GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
     Tunnel Track Laborer 
     GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
     Jackhammers; Laser Instrument Operators; Nozzleman, 
     Pumpcrete or Shotcrete; Pipelayers. 
    GROUP 3:  Miner; Miner; Retimberman 
    GROUP 3A: Powderman 
     Tunnel shaft and raise rates only apply to workers regularly 
     employed inside a tunnel portal or shaft collar. 
   ---------------------------------------------------------------- 
   PAIN1140-004 07/01/2004 
   SOUTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Painters: 
        Brush, Roller, Sign, Paper 
        and Vinyl, Swing Stage, 
        Hand Taper/Drywall, 
        Structural Steel, and 
        Commercial Spray............$ 23.79            12.89 
        Machine Taper/Drywall.......$ 23.99            12.89 
        Spray-Sand/Blast, Epoxy 
        and Tar Applicator..........$ 24.59            12.89 
        Steeple Jack & Tower........$ 25.59            12.89 
   ---------------------------------------------------------------- 



   PAIN1140-005 07/01/2004 
                                     Rates          Fringes 
     Soft Floor Layer...............$ 25.40             8.87 
   ---------------------------------------------------------------- 
   PAIN1140-006 07/01/2004 
   SOUTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Glazier........................$ 27.00            12.60 
   ---------------------------------------------------------------- 
   PAIN1555-004 04/01/2004 
   NORTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Hazardous Material Applicator 
        LEAD BASED PAINT 
        ABATEMENT, RADON 
        MITIGATION, SANDBLAST, 
        STRUCTURAL STEEL, TAPING, 
        TEXTURING...................$ 28.50            12.47 
     Painter 
        BRUSH, BUFFER OPERATOR, 
        FLOOR-COVERER, POT TENDER, 
        ROLL SPRAY, WALLCOVERER.....$ 28.00            12.47 
   ---------------------------------------------------------------- 
   PAIN1555-005 06/01/2004 
   NORTH OF THE 63RD PARALLEL 
                                     Rates          Fringes 
     Glazier........................$ 27.60            12.07 
   ---------------------------------------------------------------- 
   PLAS0867-001 04/01/2004 
                                     Rates          Fringes 
     Plasterer 
        NORTH OF THE 63RD PARALLEL..$ 30.39            11.51 
        SOUTH OF THE 63RD PARALLEL..$ 30.14            11.51 
   ---------------------------------------------------------------- 
   * PLAS0867-003 04/01/2004 
                                     Rates          Fringes 
     Cement Mason 
        NORTH OF THE 63RD PARALLEL..$ 29.54            11.51 
        SOUTH OF THE 63RD PARALLEL..$ 29.29            11.51 
   ---------------------------------------------------------------- 
   * PLUM0262-002 07/01/2004 
   East of the 141st Meridian 
                                     Rates          Fringes 
     Plumber; Steamfitter...........$ 29.09            12.05 
   ---------------------------------------------------------------- 
   PLUM0367-002 07/01/2004 
   South of the 63rd Parallel 
                                     Rates          Fringes 
     Plumber; Steamfitter...........$ 31.30            13.62 
   ---------------------------------------------------------------- 
   PLUM0375-002 07/01/2004 
   North of the 63rd Parallel 
                                     Rates          Fringes 
     Plumber; Steamfitter...........$ 35.16            15.45 
   ---------------------------------------------------------------- 
   PLUM0669-002 04/01/2004 
                                     Rates          Fringes 



     Sprinkler Fitter...............$ 37.85             8.65 
   ---------------------------------------------------------------- 
   ROOF0190-002 09/01/2003 
                                     Rates          Fringes 
     Roofer 
        North of the 63rd Parallel..$ 30.20            10.92 
        South of the 63rd Parallel..$ 28.20            10.92 
   ---------------------------------------------------------------- 
   SHEE0023-003 07/01/2004 
   South of the 63rd Parallel 
                                     Rates          Fringes 
     Sheet Metal Worker.............$ 32.58            13.31 
   ---------------------------------------------------------------- 
   SHEE0023-004 09/01/2003 
   North of the 63rd Parallel 
                                     Rates          Fringes 
     Sheet Metal Worker.............$ 33.36            12.89 
   ---------------------------------------------------------------- 
   TEAM0959-003 09/01/2003 
                                     Rates          Fringes 
     Truck Driver 
        GROUP 1.....................$ 32.10            10.07 
        GROUP 1A....................$ 33.15            10.07 
        GROUP 2.....................$ 31.05            10.07 
        GROUP 3.....................$ 30.37            10.07 
        GROUP 4.....................$ 29.90            10.07 
        GROUP 5.....................$ 29.26            10.07 
     GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
     rockbuggy and trucks with pups) over 40 yards up to and 
     including 60 yards; Deltas, Commanders, Rollogans and 
     similar equipment when pulling sleds, trailers or similar 
     equipment; Boat Coxswain; Lowboys including attached 
     trailers and jeeps, up to and including 12 axles; Ready-mix 
     over 12 yards up to and including 15 yards) 
     GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
     pups) over 60 yards up to and including 100 yards 
     GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
     Commanders, Rollogans, and similar equipment; Mechanics; 
     Tireman, heavy duty; Dump Trucks (including Rockbuggy and 
     Trucks with pups) over 20 yards up to and including 40 
     yards; Lowboys including attached trailers and jeeps up to 
     and including 8 axles; Super vac truck/cacasco truck/heat 
     stress truck; Ready-mix over 7 yards up to and including 12 
     yards 
     GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
     pups) over 10 yards up to and including 20 yards; batch 
     trucks 8 yards and up; Oil distributor drivers; 
     Greaser;Water Wagon (when pulled by Euclid or similar type 
     equipment);Partsman 
     GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 
     Tireman (light duty); Dump Trucks (including Rockbuggy and 
     Truck with pups) up to and including 10 yards; Track Truck 
     Equipment; Stringing Truck; Fuel Truck; Fuel Handler with 
     truck; Grease Truck; Flat Beds, dual rear axle; Hyster 
     Operators (handling bulk aggregate); Lumber Carrier; Water 
     Wagon, semi; Water Wagon, dual axle; Gin Pole Truck, Winch 
     Truck, Wrecker, Truck Mounted "A" Frame manufactured rating 



     over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 
     Swing attachments, over 5 tons; Front End Loader with 
     Forks; Bus Operator over 30 passengers; All Terrain 
     Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
     Distributor Truck/dual axle; Hydro-seeders, dual axle; 
     Vacuum Trucks, Truck Vacuum Sweepers; Vacuum Trucks, Truck 
     Vacuum Sweepers; Loadmaster (air and water); Air Cushion or 
     similar type vehicle; Fire Truck; Combination Truck-fuel 
     and grease; Compactor (when pulled by rubber tired 
     equipment); Rigger (air/water/oilfield); Ready Mix, up to 
     and including 7 yards 
     GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
     single rear axle; Boom Truck/Knuckle Truck up to and 
     including 5 tons; Pickups (Pilot Cars and all light duty 
     vehicles); Water Wagon, single axle; Gin Pole Truck, Winch 
     Truck, Wrecker, Truck Mounted "A" Frame, manufactured 
     rating 5 tons and under; Bull Lifts and Fork Lifts (fork 
     lifts with power broom and swing attachments up to and 
     including 5 tons); Buffer Truck; Tack Truck; Bus Operators 
     (up to 30 passengers); Farm type Rubber Tired Tractor (when 
     material handling or pulling wagons on a construction 
     project); Foam Distributor, single axle; Hydro-Seeders, 
     single axle; Team Drivers (horses, mules and similar 
     equipment); Rigger (warehouse operation); Fuel Handler 
     (station/bulk attendant); Batch Truck, up to and including 
     7 yards 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29 CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 



   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
                     END OF GENERAL DECISION 
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   General Decision Number: AK030006 08/06/2004 
   State: Alaska 
   Construction Types: Highway 
   Counties: Aleutians East, Aleutians West, Anchorage, Bethel, 
   Bristol Bay, Dillingham, Fairbanks North Star, Kenai Peninsula, 
   Kodiak Island, Matanuska-Susitna, Nome, North Slope, Northwest 
   Artic, Southeast Fairbanks, Valdez-Cordova, Wade Hampton and 
   Yukon-Koyukuk Counties in Alaska. 
   Highway Construction Projects 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             11/28/2003 
               2             02/13/2004 
               3             03/05/2004 
               4             04/02/2004 
               5             04/16/2004 
               6             05/14/2004 
               7             08/06/2004 
   CARP1243-004 07/01/2003 
   North of the 63rd Parallel 
                                     Rates          Fringes 
     Carpenter......................$ 31.40            12.20 
   ---------------------------------------------------------------- 
   CARP1281-006 07/01/2003 
   South of the 63rd Parallel 
                                     Rates          Fringes 
     Carpenter......................$ 28.10            12.70 
   ---------------------------------------------------------------- 
   CARP2520-004 08/01/2003 
                                     Rates          Fringes 
     Piledriver 
        Carpenter...................$ 29.30            12.20 
        Piledriver, Skiff 
        operator, Rigger............$ 28.14            12.20 
        Sheet Stabber...............$ 29.14            12.20 
        Welder......................$ 29.90            12.20 
   ---------------------------------------------------------------- 
   ELEC1547-004 11/03/2003 
                                     Rates          Fringes 
     Cable splicer..................$ 33.17         3%+13.10 
     Electrician;Technician.........$ 31.42         3%+13.10 
   ---------------------------------------------------------------- 
   ELEC1547-005 01/01/2004 
                                     Rates          Fringes 
     Cable splicer..................$ 35.90         3%+16.00 
     Linemen (Including Equipment 
     Operators, Technician).........$ 34.15         3%+16.00 
     Powderman......................$ 32.15         3%+16.00 
     Tree Trimmer...................$ 22.95         3%+16.00 
   ---------------------------------------------------------------- 
   ENGI0302-002 09/01/2003 
                                     Rates          Fringes 



     Power equipment operators: 
        GROUP 1.....................$ 32.08            10.89 
        GROUP 1A....................$ 33.62            10.89 
        GROUP 2.....................$ 31.41            10.89 
        GROUP 3.....................$ 30.78            10.89 
        GROUP 4.....................$ 25.36            10.89 
   POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
     GROUP 1:  Asphalt Roller; Back Filler; Barrier Machine 
     (Zipper); Batch Plant Operator: Batch and Mixer over 200 
     yds.; Beltcrete with power pack and similar conveyors; 
     Bending Machine; Boat Coxwains; Bulldozers; Cableways, 
     Highlines and Cablecars; Cleaning Machine; Coating Machine; 
     Concrete Hydro Blaster; Cranes-45 tons and under or 150 
     foot boom and under (including jib and attachments): (a) 
     Shovels, Backhoes, Draglines, Clamshells; Gradalls-3 yards 
     and under; (b) Hydralifts or Transporters, all track or 
     truck type,(c) Derricks; Crushers; Deck Winches-Double 
     Drum; Ditching or Trenching Machine (16 inch or over); 
     Drilling Machines, core, cable, rotary and exploration; 
     Finishing Machine Operator, concrete paving, Laser Screed, 
     sidewalk, curb and gutter machine; Helicopters; Hover 
     Craft, Flex Craft, Loadmaster, Air Cushion, All Terrain 
     Vehicle, Rollagon, Bargecable, Nodwell Sno Cat; Hydro Ax: 
     Feller Buncher and similar; Loaders: Forklifts with power 
     boom and swing attachment, Overhead and front end, 2 1/2 
     yards through 5 yards, Loaders with forks or pipe clamps, 
     Loaders, elevating belt type, Euclid and similar types; 
     Mechanics, Bodyman; Micro Tunneling Machine; Mixers: Mobile 
     type w/hoist combination; Motor Patrol Grader; Mucking 
     Machines: Mole, Tunnel Drill, Horizontal/Directional Drill 
     Operator, and/or Shield; Operator on Dredges; Piledriver 
     Engineers, L. B. Foster, Puller or similar Paving Breaker; 
     Power Plant, Turbine Operator, 200 k.w. and over (power 
     plants or combination of power units over 300 k.w.); 
     Sauerman-Bagley; Scrapers-through 40 yards; Service 
     Oiler/Service Engineer; Sidebooms-under 45 tons; Shot Blast 
     Machine; Spreaders, Blaw Knox, Cedarapids, Barber Greene, 
     Slurry Machine; Sub-grader (Gurries, C.M.I. and C.M.I. Roto 
     Mills and similar types); Tack tractor; Truck mounted 
     Concrete Pumps, Conveyor, Creter; Water Kote Machine; 
     Unlicensed off road hauler 
     GROUP 1A:  Cranes-over 45 tons or 150 foot (including jib 
     and attachments): (a) Shovels, backhoes, draglines, 
     clamshells-over 3 yards, (b) Tower cranes; Loaders over 5 
     yds.; Motor Patrol Grader (finish: when finishing to final 
     graders and/or to hubs, or for asphalt); Power Plants: 1000 
     k.w. and over; Quad; Screed; Sidebooms over 45 tons; Slip 
     Form Paver C.M.I. and similar types; Scrapers over 40 yards 
     GROUP 2: Batch Plant Operators: Batch and Mixer 200 yds. per 
     hour and under; Boiler-fireman; Cement Hog and Concrete 
     Pump Operator; Conveyors (except as listed in group 1); 
     Hoist on steel erection; Towermobiles and Air Tuggers; 
     Horizontal/Directional Drill Locator; Loaders, Elevating 
     Grader, Dumor and similar; Locomotives: rod and geared 
     engines; Mixers; Screening, Washing Plant; Sideboom 
     (cradling rock drill regardless of size); Skidder; Trencing 
     Machine under 16 inches. 



     GROUP 3: "A" Frame Trucks, Deck Winches: single power drum; 
     Bombardier (tack or tow rig); Boring Machine; Brooms-power; 
     Bump Cutter; Compressor; Farm tractor; Forklift, industrial 
     type; Gin Truck or Winch Truck with poles when used for 
     hoisting; Grade Checker and Stake Hopper; Hoist, Air 
     Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 
     Green and similar types  (b) Forklifts or Lumber Carrier 
     (on construction job site)  (c) Forklifts with Tower  (d) 
     Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 
     (air, steam, gas and electric) Speeders; Mechanics (light 
     duty); Mixers: Concrete Mixers and Batch 200 yds. per hour 
     and under; Oil, Blower Distribution; Post Hole Diggers, 
     mechanical; Pot Fireman (power agitated); Power Plant, 
     Turbine Operator, under 300 k.w.; Pumps-water; Rig 
     oiler/assistant engineer, over 45 ton, over 3 yards or over 
     150 foot boom; Roller-other than Plantmix; Saws, concrete; 
     Straightening Machine; Tow Tractor 
     GROUP 4:  Rig Oiler/Assistant Engineer (Advances to Group 
     III if over 45 tons or 3 yards or 150 ft. boom); Swamper 
     (on trenching machines or shovel type equipment); Spotter; 
     Steam Cleaner 
     FOOTNOTE:  Groups 1-4 receive 10% premium while performing 
     tunnel or underground work. 
   ---------------------------------------------------------------- 
   IRON0751-003 08/01/2003 
                                     Rates          Fringes 
     Ironworkers: 
        BRIDGE, STRUCTURAL, 
        ORNAMENTAL, REINFORCING 
        MACHINERY MOVER, RIGGER, 
        SHEETER, STAGE RIGGER, 
        BENDER OPERATOR.............$ 27.50            14.10 
        FENCE, BARRIER AND 
        GUARDRAIL INSTALLERS........$ 24.00            13.85 
        GUARDRAIL LAYOUT MAN........$ 24.74            13.85 
        HELICOPTER, TOWER...........$ 28.50            14.10 
   ---------------------------------------------------------------- 
   LABO0341-007 09/01/2003 
                                     Rates          Fringes 
     Laborers: 
        GROUP 1.....................$ 24.49            11.50 
        GROUP 2.....................$ 25.24            11.50 
        GROUP 3.....................$ 25.89            11.50 
        GROUP 3A....................$ 28.29            11.50 
        GROUP 4.....................$ 16.84            11.50 
        Tunnels, Shafts, and Raises 
         GROUP 1....................$ 26.94            11.50 
         GROUP 2....................$ 27.76            11.50 
         GROUP 3....................$ 28.48            11.50 
         GROUP 3A...................$ 31.12            11.50 
   LABORERS CLASSIFICATIONS 
     GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
     Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
     Setters, Hook Tender, Rigger, Signalman; Concrete 
     Laborer(curb and gutter, chute handler, grouting, curing, 
     screeding); Crusher Plant Laborer; Demolition Laborer; 
     Ditch Diggers; Dump Man; Environmental Laborer (asbestos 



     (limited to nonmechanical systems), hazardous and toxic 
     waste, oil spill); Fence Installer; Fire Watch Laborer; 
     Flagman; Form Strippers; General Laborer; Guardrail 
     Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
     Laborers (building); Landscape or Planter; Material 
     Handlers; Pneumatic or Power Tools; Portable or Chemical 
     Toilet Serviceman; Pump Man or Mixer Man; Railroad Track 
     Laborer; Sandblast, Pot Tender; Saw Tenders; Scaffold 
     Building and Erecting; Slurry Work; Stake Hopper; Steam 
     Point or Water Jet Operator; Steam Cleaner Operator; Tank 
     Cleaning; Utiliwalk and Utilidor Laborer; Watchman 
     (construction projects); Window Cleaner 
     GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
     Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
     airtrack and hydraulic drills); Concrete Laborers (power 
     buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
     Environmental Laborer (marine work); Foam Gun or Foam 
     Machine Operator; Green Cutter (dam work); Guardrail 
     Machine Operator; Gunnite Operator; Hod Carriers; 
     Jackhammer or Pavement Breakers (more than 45 pounds); 
     Mason Tender and Mud Mixer (sewer work); Plasterer, 
     Bricklayer and Cement Finisher Tenders; Power Saw Operator; 
     Railroad Switch Layout Laborer; Sandblaster; Sewer 
     Caulkers; Sewer Plant Maintenance Man; Thermal Plastic 
     Applicator; Timber Faller, chain saw operator, filer; 
     Timberman 
     GROUP 3: Bit Grinder; Drill Doctor (in the field); Drillers 
     (including, but not limited to, wagon drills, air track 
     drills; hydraulic drills); High Rigger and tree topper; 
     Higher Scaler; Pioneer Drilling and Drilling Off Tugger 
     (all type drills); Powderman; Slurry Seal Squeegee Man 
     GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Grade 
     checker (setting or transfering of grade marks, line and 
     grade); Pipelayers 
   GROUP 4:  Final Building Cleanup 
   TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 
     GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
     Tunnel Track Laborer 
     GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
     Jackhammers; Laser Instrument Operators; Nozzleman, 
     Pumpcrete or Shotcrete; Pipelayers. 
    GROUP 3:  Miner; Retimberman 
    GROUP 3A: Powderman 
     Tunnel shaft and raise rates only apply to workers regularly 
     employed inside a tunnel portal or shaft collar. 
   ---------------------------------------------------------------- 
   * PLAS0867-004 04/01/2004 
                                     Rates          Fringes 
     Cement Mason 
        North of the 63rd parallel..$ 29.54            11.51 
        South of the 63rd Parallel..$ 29.29            11.51 
   ---------------------------------------------------------------- 
   TEAM0959-003 09/01/2003 
                                     Rates          Fringes 
     Truck Driver 
        GROUP 1.....................$ 32.10            10.07 
        GROUP 1A....................$ 33.15            10.07 



        GROUP 2.....................$ 31.05            10.07 
        GROUP 3.....................$ 30.37            10.07 
        GROUP 4.....................$ 29.90            10.07 
        GROUP 5.....................$ 29.26            10.07 
     GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
     rockbuggy and trucks with pups) over 40 yards up to and 
     including 60 yards; Deltas, Commanders, Rollogans and 
     similar equipment when pulling sleds, trailers or similar 
     equipment; Boat Coxswain; Lowboys including attached 
     trailers and jeeps, up to and including 12 axles; Ready-mix 
     over 12 yards up to and including 15 yards) 
     GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
     pups) over 60 yards up to and including 100 yards 
     GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
     Commanders, Rollogans, and similar equipment; Mechanics; 
     Tireman, heavy duty; Dump Trucks (including Rockbuggy and 
     Trucks with pups) over 20 yards up to and including 40 
     yards; Lowboys including attached trailers and jeeps up to 
     and including 8 axles; Super vac truck/cacasco truck/heat 
     stress truck; Ready-mix over 7 yards up to and including 12 
     yards 
     GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
     pups) over 10 yards up to and including 20 yards; batch 
     trucks 8 yards and up; Oil distributor drivers; 
     Greaser;Water Wagon (when pulled by Euclid or similar type 
     equipment);Partsman 
     GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 
     Tireman (light duty); Dump Trucks (including Rockbuggy and 
     Truck with pups) up to and including 10 yards; Track Truck 
     Equipment; Stringing Truck; Fuel Truck; Fuel Handler with 
     truck; Grease Truck; Flat Beds, dual rear axle; Hyster 
     Operators (handling bulk aggregate); Lumber Carrier; Water 
     Wagon, semi; Water Wagon, dual axle; Gin Pole Truck, Winch 
     Truck, Wrecker, Truck Mounted "A" Frame manufactured rating 
     over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 
     Swing attachments, over 5 tons; Front End Loader with 
     Forks; Bus Operator over 30 passengers; All Terrain 
     Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
     Distributor Truck/dual axle; Hydro-seeders, dual axle; 
     Vacuum Trucks, Truck Vacuum Sweepers; Vacuum Trucks, Truck 
     Vacuum Sweepers; Loadmaster (air and water); Air Cushion or 
     similar type vehicle; Fire Truck; Combination Truck-fuel 
     and grease; Compactor (when pulled by rubber tired 
     equipment); Rigger (air/water/oilfield); Ready Mix, up to 
     and including 7 yards 
     GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
     single rear axle; Boom Truck/Knuckle Truck up to and 
     including 5 tons; Pickups (Pilot Cars and all light duty 
     vehicles); Water Wagon, single axle; Gin Pole Truck, Winch 
     Truck, Wrecker, Truck Mounted "A" Frame, manufactured 
     rating 5 tons and under; Bull Lifts and Fork Lifts (fork 
     lifts with power broom and swing attachments up to and 
     including 5 tons); Buffer Truck; Tack Truck; Bus Operators 
     (up to 30 passengers); Farm type Rubber Tired Tractor (when 
     material handling or pulling wagons on a construction 
     project); Foam Distributor, single axle; Hydro-Seeders, 
     single axle; Team Drivers (horses, mules and similar 



     equipment); Rigger (warehouse operation); Fuel Handler 
     (station/bulk attendant); Batch Truck, up to and including 
     7 yards 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29 CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 



          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
                     END OF GENERAL DECISION 
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SECTION 02280

CONTAMINATED SOILS REMOVAL, HAULING, AND STOCKPILING

PART 1   GENERAL

1.1   REFERENCES

The current edition of publications listed below form a part of this 
specification to the extent referenced.  The publications are referred to 
in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 2488   Description and Identification of Soils 
(Visual-Manual Procedure)

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1    (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

ER 1110-1-263   Chemical Data Quality Management for 
Hazardous Waste Remedial Activities, w/ 
Appendices

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

EPA SW-846   Test Methods for Evaluating Solid Waste 
(Vol. IA, IB, IC, and II)

EPA 540/G-89/004   Guidance for Conducting Remedial 
Investigations and Feasibility Studies 
Under CERCLA (Interim Final)

STATE OF ALASKA ADMINISTRATIVE CODES (AAC) AND STATUTES (AS)

18 AAC 75   Oil and Hazardous Substances Pollution 
Control

18 AAC 78   Underground Storage Tanks(As amended 
through December 20, 2000)

STATE OF ALASKA DEPARTMENT OF ENVIRONMENTAL CONSERVATION (ADEC) 
PUBLICATIONS

ADEC-01   Guidance on Cleanup Standards Equations & 
Input Parameters, July 28, 1999
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ADEC-02   Technical Guidance Document on 
Determination of Background 
concentrations, September 17, 1998

ADEC-03   Risk Assessment Procedures Manual, June 8, 
2000

ADEC-04   Guidance on Decision Documentation Under 
the site cleanup Rules (18 AAC 75.325 --18 
AAC 75.390) July 1999

ADEC-05   Underground Storage Tank Procedures 
Manual, December 1, 1999

AK 101   Method AK 101 for Determination of 
Gasoline Range Organics

AK 102   Method AK 102 for Determination of Diesel 
Range Organics

AK 103   Method AK 103 for Determination of 
Residual Range Organics

1.2   DEFINITIONS

1.2.1   ADEC Clean Closure

Clean closure has been obtained when observations or investigations for the 
excavation site, as required by 18 AAC 75, indicate that a release has not 
occurred or that further removal or investigation is not required.

1.3   DESCRIPTION OF WORK

Contaminated soils shall be removed as necessary to perform the utility 
installation work under this contract and disposed of as specified.  The 
risk of encountering contaminated soil typically increases when excavating 
soil near the water table.  Excavation approaching the groundwater table is 
not anticipated. Immediately notify the Contracting Officer followed by the 
354th Environmental Flight when contaminated soil is discovered.  

The objective is facility installation and not obtaining an ADEC clean 
closure.  The Contractor shall not excavate beyond what is necessary for 
the utility work and MH foundation construction.  No payment will be made 
for over-excavation or work related thereto, unless specifically directed 
in writing by the Contracting Officer.  This section applies to all site 
excavations for new work.

Contaminated soil shall be stockpiled, sampled, treated, and disposed of 
according to source.  Contaminated soil from different sources/locations 
shall not be mixed.

Known contamination within the project area is described in Appendix A, 
GEOTECHNICAL SUMMARY of the RFP.
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AM #1...If contaminated soils are from a newly discovered contaminated 
site, approval must be obtained from the ADEC before it can be placed back 
in the excavation.  Approval from the ADEC shall be obtained by the 
Contractor.  Contaminated soils from sites previously identified under the 
base IRP program may be placed back in the excavation without ADEC 
notification.  Contaminated soil used as backfill material shall be covered 
with at least 24 inches of uncontaminated soil.  Excess contaminated soil 
shall be treated offsite as described in this specification, CONTAMINATED 
SOILS REMOVAL, HAULING, AND STOCKPILING....AM #1

The estimated volume of contaminated soil is 100 cubic yards measured in 
place.  The estimated volume is 112 cubic yards excavated.  The minimum 
number of laboratory samples from stockpiled soil is 2 grab samples from 
each stockpile 50 cubic yards or less and, at least 1 sample for each 
additional 50 cubic yards at each stockpile.  This does not include QA/QC 
samples.  Laboratory testing includes GRO, DRO, RRO, and BTEX for all 
samples.  Additionally, two samples and tests will be required for both 
TCLP metals and TCLP volatile organic chemicals for stockpiled contaminated 
soil.

The Contractor shall provide all stockpile cover and liner materials.  The 
Eielson AFB long-term contaminated soil stockpile area shall not be 
available for temporary soil stockpiling.

The Contractor shall transport the soil to an offsite thermal desorption 
facility capable of processing the soil contamination.  The facility shall 
meet the requirements of 18 AAC 75.365, and have the required Federal, 
State, and local permits to operate and process the petroleum contaminated 
soil.

1.3.1   Worker Protection

The Contractor shall provide personal protective equipment and other tools 
required for worker protection as appropriate for work conditions and as 
required by the latest edition of EM 385-1-1

1.3.2   Inspection

Federal, State, or local agencies may require their representative(s) to be 
present to inspect operations.  The Contractor shall comply with all such 
inspection requirements.

1.3.3   Compliance

Work shall meet or exceed the minimum requirements established by the State 
of Alaska in applicable statutes and administrative codes.  These documents 
are under constant revision.  The Contractor shall be responsible for 
compliance with the most recent revisions to the regulations throughout the 
duration of work on the project.  The Contractor shall also be responsible 
for compliance with all applicable Federal and local regulations.  Any 
instances where compliance would exceed the scope of work or specific 
requirements of the contract, and any conflicts between various regulations 
or between any regulation and the contract specifications, shall be brought 
to the immediate attention of the Contracting Officer for resolution.
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1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government. Submit the following in 
accordance with Section 01013, 100 PERCENT DESIGN REQUIREMENTS. 

SD-01 Preconstruction Submittals

Sampling and Analysis Plan

Work Plan

Qualifications

Correspondence

Disposal of Contaminated Soil; G-AO

Certificate of Thermal Remediation; G-AO

SD-06 Test Reports

Site Assessment Report

1.5   QUALIFICATIONS

1.5.1   Contractor Consultant

The Contractor shall provide an experienced and qualified consultant. The 
Consultant may be employed by either the Contractor or the commercial 
testing laboratory.  The Consultant shall meet the requirements specified 
in 18 AAC 75 and ADEC-05.  The consultant's qualifications shall be 
submitted.  Acceptability will be determined on the basis of education, 
training, experience, and past performance.  The Consultant shall be 
experienced in all phases of the required work and be on-site for all work 
with contaminated soils.  The Consultant shall have experience in and 
knowledge of EPA methods for collecting environmental and hazardous waste 
samples;  experience in operation of field screening equipment; and meet 
the definition of "qualified person" in 18 AAC 75.990.

1.5.2   Contractor Laboratory

Except as otherwise specified, all testing shall be performed at no 
additional cost to the Government by a Contractor-retained, commercial 
testing laboratory which is currently validated by the U.S. Army Corps of 
Engineers.  Point of contact for Corps of Engineers validation is the 
Alaska District, Geotechnical Branch, (907) 753-2695 or -2681.  Copies of 
the laboratory's validation letters shall be included in the work plan.  
The laboratory must also be approved by ADEC under 18 AAC 78.800 - 18 AAC 78.815.
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1.5.3   Support Staff

The Contractor shall identify all staff involved for the various 
components, including personnel collecting and shipping samples.  The 
qualifications of these staff members shall be detailed by the Contractor.

1.6   WORK PLAN

The Work Plan (WP) shall incorporate the elements specified in EPA 
540/G-89/004.  The WP shall include the Contaminated Soil Stockpile Design 
and Operation Plan.

Include the Work Plan (WP), composed of the Contaminated Soil Stockpile 
Design and Operation Plan; and the Sampling and Analysis Plan (SAP), 
composed of the Field Sampling Plan (FSP) and the Quality Assurance Program 
Plan (QAPP).  See Paragraph 1.7, Sampling and Analysis Plan (SAP).

Submittals will be screened by the Contracting Officer prior to review or 
transmittal to ADEC for comment.  The Contractor shall correct and resubmit 
items, which are unacceptable for detailed review.

1.7   SAMPLING AND ANALYSIS PLAN (SAP)

The plan shall include an executive summary.  The SAP shall reflect the 
degree of complexity of the project.  The SAP shall be composed of a Field 
Sampling Plan (FSP) and a Quality Assurance Program Plan (QAPP).  The SAP 
shall be in accordance with EPA 540/G-89/004; EPA SW-846, Volume II; ER 
1110-1-263; 18 AAC 75; ADEC-01; and ADEC-02. In the event of conflicts, the 
more stringent requirements shall be followed.  The plans shall include 
methods to be used for field screening, frequency of sampling, required 
number of samples for project work, quality control, and Government quality 
assurance purposes; and incorporate the Government Quality Assurance (QA) 
procedures identified in ER 1110-1-263 as a confirmation of the Quality 
Control (QC) activity, including a discussion of limits of data 
acceptability, resolution of inconsistencies of data, and procedures for 
initiating corrective action.

Seven (7) copies of the SAP shall be submitted for approval at least 30 
days prior to start of work at the site.  The Contractor shall make 
corrections indicated by comments and identify any items considered to be 
in conflict with, or a change to, the contract.  Excavation shall not begin 
prior to approval of the SAP by the Contracting Officer.

The Contractor shall correct and resubmit items, which are unacceptable for 
detailed review.  The 30-day period specified above will not begin until 
the Contracting Officer receives all corrected items.

1.8   Correspondence

Copies of all correspondence with other Government agencies shall be 
furnished immediately upon issue or receipt.  All Contractor correspondence 
with ADEC shall be through the Contracting Officer.  Cover letters shall be 
appropriately addressed with "TO:" and "THROUGH:" headings.
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The Contractor shall provide the Contracting Officer with copies of all 
truck weight station tickets and certificates of soil treatment results.

PART 2   PRODUCTS (NOT APPLICABLE) 

PART 3   EXECUTION

3.1   GENERAL

3.1.1   Consultant Responsibilities

The Contractor Consultant shall be on site during all excavation, 
stockpiling, and all other operations involving contaminated soil.  The 
Consultant shall perform all field screening and collect all on-site 
samples.  The Consultant shall review and update the SAP, review test 
results, and provide recommendations for the Contractor's testing program.

3.1.2   Work Plan Implementation

The Contractor shall continuously maintain, update, and implement the Work 
Plan.  The Work Plan shall be continuously updated to reflect the 
conditions and work at the site.  A copy of the Work Plan shall be kept at 
the Work Site at all times and be available to all workers.

3.1.3   Protection of Existing Structures and Utilities

The Contractor shall take all necessary precautions to avoid damage to 
existing structures, their appurtenances, or utilities that may be affected 
by work activities.  Any damage resulting from the Contractor's operations 
shall be repaired at no expense to the Government.  The Contractor shall 
coordinate with the installation to locate underground utilities prior to 
beginning construction.  Utilities encountered which were not previously 
shown or otherwise located shall not be disturbed without approval from the 
Contracting Officer.

3.1.4   Leaks, Spills, and Releases

Whenever the Contractor suspects or has knowledge of a leak, spill, or 
release of oil, hazardous substances, or regulated substance not previously 
identified in the contract documents, the Contractor shall immediately 
notify the Installation Environmental Office at (907)377-SPIL (7745).  The 
Contractor shall also prepare an ADEC Oil and Hazardous Materials Incident 
Report Form in accordance with ADEC regulations.  The Contractor shall 
hand-deliver or FAX the completed form to the Contracting Officer and the 
Installation Environmental Office.  The Installation Environmental Office 
will be responsible for providing notification to ADEC.  The Contractor 
shall reevaluate the SHP as appropriate and await direction from the 
Contracting Officer before proceeding.  In accordance with 18 AAC 75.310, 
the Contractor shall be responsible for cleanup of all leaks, spills, and 
releases of oil, hazardous substances, or regulated substances caused by 
the Contractor during this project.
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3.2   CONTAMINATED SOIL IDENTIFICATION

Contaminated soils shall be identified by commercial laboratory testing, 
with confirmation by Contractor quality control and Government quality 
assurance samples.  Visual inspection and field screening shall be used as 
appropriate in the FSP.  The Contractor shall perform a general site 
inspection as outlined below.  Paragraph 3.3.3.1, Number of Samples, 
summarizes purposes and types of testing required.

3.2.1   General Site Inspection

The inspection shall include:

a.  Checking for obvious leaks and spills.

b.  Checking for any obvious soil or water contamination caused by 
a release or leakage.

c.  Determining from contract documents, on-site personnel, and 
any required sampling and testing, the general nature of the 
contamination, and estimated depth to groundwater.

d.  Classifying the soil strata according to ASTM D 2488 from 
visual observations of the site and any required excavation.  
(Note: sieve analyses are not required; excavation is not required 
solely for soil strata classification) 

e.  Recording local climatological conditions during inspection.

3.2.2   Field Screening Soils

The Contractor shall exercise a high degree of control over field 
screening, sampling, and testing in conjunction with construction in order 
to minimize the amount of excavated material requiring temporary 
stockpiling, prevent dilution of contaminated soils with clean soils, and 
insure completion of work within the limited construction season.  The 
Contractor shall obtain timely and accurate chemical sampling and test 
data.  All samples taken each day shall be tested with a maximum 14-day 
turnaround.

3.3   SOIL CLASSIFICATION, TESTING, AND ANALYSIS

3.3.1   Classification of Soil Contamination

a.  Clean.  No visible stains, no smell of fuels or volatiles, no 
field screening test results above background.

b.  Suspected Contaminated.  Suspect visible stains, odor of fuel 
or volatiles, field screening test results above background.

c.  Contaminated.  Obviously and highly stained soil, heavy odor 
of fuel or volatiles, field screening test results above 
background.
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3.3.2   Field Screening Tests

The Contractor's Qualified Person shall use an hydrocarbon vapor (HV) test 
or other appropriate field test to qualitatively check for the presence or 
absence of soil contamination in all project excavation areas.  The 
Contractor shall incorporate field screening into the SAP to insure 
adequate and economical selection of samples for laboratory testing.  Field 
screening shall be utilized according to ADEC requirements and prudent, 
professional  judgment.  The type of field screening instruments to be used 
on site shall depend upon the type of contamination indicated.  The 
Contractor shall include in the SAP a description of the type of 
instruments selected, limits, action levels, procedures for testing, to 
include, number of test to be taken and coordination/verification with the 
commercial testing laboratory tests, and the Qualified Person's training to 
use the instruments and interpret the data.  The Contractor shall prepare a 
table of field screening results to be updated as work proceeds.  A final 
copy, including explanatory narrative and sample location, shall be part of 
the field report.

3.3.3   Sampling and Testing

Analysis for petroleum contamination must follow the Alaska methods for 
petroleum hydrocarbons referred to in Table 1 of ADEC-05, adopted by 
reference.  Sampling and testing shall be in accordance with the methods 
identified below (Type Test/Method or Procedure):

a.  Gasoline Range Organics (GRO)/State of Alaska Method AK 101.

b.  Diesel Range Organics (DRO)/State of Alaska Method AK 102.

c.  Residual Range Organics (RRO)/State of Alaska Method AK 103.

d.  Benzene, Toluene, Ethyl benzene, Xylenes (BTEX)/EPA SW-846, 
Test Method 8021B. BTEX samples shall be preserved in accordance 
with AK 101 method SMK.

e.  TCLP Metals and TCLP Volatile Organic Chemicals Test Method 
SW846-1311 shall be taken from the contaminated stock pile.

f.  Sampling sites within an excavation shall include sidewalls, 
bottom, top of the soil-groundwater interface if it is exposed, 
and groundwater if it collects in the excavation.

3.3.3.1   Number of Samples

The minimum number of soil samples collected from excavations shall be as 
identified in 18 AAC 78 (including guidance manuals).  The Contractor is 
responsible for preparing the proposed sampling scheme and determining the 
analyses to be performed on the samples, and shall include this information 
in the Sampling and Analysis Plan (SAP).

a. Stockpiles.  Samples shall be taken each day that excavation or 
stockpiling operations occur.  The following numbers of samples, 
as a minimum, shall be collected and tested in accordance with the 
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approved SAP.

b. Temporary Stockpiles and all Excavated Materials:  Sample as 
required to segregate excavated materials into classification 
specified, i.e., clean, suspected contaminated, and contaminated.

c. QC and Government QA samples shall be taken as specified in 
paragraphs: Quality Control (QC) Samples, and Government Quality 
Assurance (QA) Samples.

3.3.3.2   Number of Tests

The tests specified shall be performed on each sample taken, except two 
TCLP tests (2 each TCLP metals and TCLP volatile organic chemicals) shall 
be done from the entire contaminated soil excavation.  The number of tests 
shall be sufficient to perform the work specified as described in the SAP.

3.3.4   Quality Control (QC) Samples

In addition to the samples and tests as specified above, ten percent (10%) 
(minimum of one) of the samples collected for each test method shall be 
collected as split/duplicate samples for analysis in the Contractor's 
commercial testing laboratory.  Samples for volatile analyses shall be 
collected as triplicates, others shall be splits of homogenized samples.  
The SAP shall include information regarding the quantities and types of 
these samples to be collected.  QC and QA samples shall be taken 
simultaneously as triplicate splits.  Other Contractor QC Samples (trip 
blanks, decontamination blanks, etc.) and other samples shall be taken as 
required by the ADEC GUIDANCE MANUAL (ADEC-01, ADEC-02, ADEC-03, ADEC-04, 
ADEC-05) the SAP and the Internal Quality Control Reporting requirements 
below.

3.3.5   Government Quality Assurance (QA) Samples (apply to soil samples only)

Quality Assurance Samples:  In addition to the blind field duplicate QC 
samples, ten percent (10%) (minimum of one) of the samples collected for 
each test method shall be collected as split/duplicate samples for shipment 
to the Government QA laboratory as an external check on the laboratory 
analysis.  QC and QA samples shall be taken simultaneously as triplicate 
splits.  Samples for volatile analyses shall be collected as triplicates, 
others shall be splits of homogenized samples.  This QA testing is in 
addition to, and separate from, the Contractor's commercial testing 
laboratory internal QA testing.  The SAP shall include information 
regarding the quantities and types of these samples to be collected.  This 
confirmational quality assurance analysis will be performed at a laboratory 
to be designated by the Contracting Officer.

3.3.5.1   Submittals To The Government QA Laboratory

The Contractor shall submit to the Contracting Officer a list of required 
analyses, estimate of the number of tests, approximate sampling dates, and 
requested completion date for QA testing at least 20 days prior to shipping 
initial samples so that the work can be scheduled.  The Contracting Officer 
shall be notified immediately of any changes.  The Contractor shall provide 
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all labor and field supplies, including sample containers and shipping 
coolers, for collecting and shipping samples for Government QA testing.  
Government QA laboratory charges will be paid by the Government.  The 
Contractor shall, in the presence of the Contracting Officer, properly 
collect, label, and package the duplicate QA samples, fill out all 
chain-of-custody forms, and ship the samples by one-day delivery service to 
the designated laboratory for analysis.  The Contractor shall notify the 
Contracting Officer when all sampling is completed and shall clearly mark 
the chain-of-custody form accompanying the final shipment "FINAL" in 3 inch 
high lettering.  A Summary Report shall be provided to the Contracting 
Officer within 7 days after the Contractor receives the project sample 
laboratory data.  The report shall include a site plan and section showing 
the sample locations.  The Summary Report shall also include the following:

(1)  Sample Key/Sample ID's:  The Contractor shall prepare a tabular 
presentation which shall: match contract laboratory sample aids to QA 
laboratory sample aids; identify all Field Duplicates; identify all 
Field Blanks (including rinsates and trip blanks); match all rinsates 
with their corresponding field samples; and match each trip blank with 
the samples that accompanied it during shipment.  The table shall 
include all relevant sample numbers, the date each was collected, the 
matrix of each, the analytical method(s) requested for each, and any 
other applicable information.

(2)  Sample Receipt:  The Contractor's laboratory shall complete and 
report a "Cooler Receipt Form" for all shipments for purposes of noting 
problems in sample packaging, chain-of-custody, and sample 
preservation.  The form shall also document the cooler's interior 
temperature upon opening by the laboratory.

(3)  Copies of all chain-of-custody forms.

(4)  General Organic and Inorganic Reporting:  For each analytical 
method run, the Contractor shall report all analytes for each sample as 
a detected concentration or as less than the specific limits of 
quantization. Generally, all samples with out-of-control spike 
recoveries being attributed on matrix interferences shall be designated 
as such.  All soil/sediment and solid waste samples shall be reported 
on a dry-weight basis with percent moisture and percent solids 
reported.  The Contractor shall also report dilution factors for each 
sample as well as the date of extraction (if applicable) and date of 
analysis.  All appropriate data quality flags shall be reported.  
Report time and date each sample was received at the laboratory, time 
and date each sample was extracted (if applicable), time and date each 
sample was analyzed, and holding times, sample storage and preservation.

(5)  Internal Quality Control Reporting:  (At a minimum, internal 
quality control samples shall be analyzed at rates specified in the 
specific methods.

(a)  Laboratory Blanks (Method Blanks and Instrument Blanks): All 
analytes shall be reported for each laboratory blank.  All 
non-blank sample results shall be designated as corresponding to a 
particular laboratory blank in terms of analytical batch 
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processing.

(b)  Surrogate Spike Samples:  Surrogate Spike Recoveries shall be 
reported with all organic method reports where appropriate (i.e., 
when the method requires surrogate spikes).  The report shall also 
specify the control limits for surrogate spike results as well as 
the spiking concentration.  Any out-of-control recoveries (as 
defined in the specified method) shall result in the sample being 
rerun (both sets of data shall be reported) or data being flagged.

(c)  Matrix Spike Samples:  Matrix Spike Recoveries shall be 
reported for all organic and inorganic analyses.  All general 
sample results shall be designated as corresponding to a 
particular matrix spike sample.  The report shall indicate what 
field sample was spiked.  The report shall also specify the 
control limits for matrix spike results for each method for each 
matrix.

(d)  Laboratory Duplicates and/or Matrix Spike Duplicate Pairs: 
Relative Percent Difference shall be reported for all duplicate 
pairs as well as analyte/matrix specific control limits.

(e)  Controls:  When run for internal quality control, Laboratory 
Control Standards results shall be reported with the corresponding 
field sample data.  Control limits for LCSs shall also be 
specified.

(6)  Field Duplicates and Field Blanks:  These samples shall be 
identified as such by the Contractor and reported as any other field 
sample.  Field duplicates shall be reported alongside of the 
corresponding project sample result.  Percent Relative Standard 
Deviation shall be reported for all field duplicate pairs.  Field 
blanks shall be analyzed for the same parameters as the samples.

(7)  Proof of Checking:  Proof that the data have been checked by the 
laboratory manager or QA officer.

(8)  Chromatograms:  Chromatograms for all fuel identification and/or 
quantization methods, including GRO, DRO, etc.

3.3.5.2   Data Validation

The Government laboratory will perform data validation.  The product of 
this review is the Chemical Quality Assurance Report.  Review will include 
all Quality Control parameters such as holding times, detection limits, 
method blanks, surrogate recoveries, matrix spikes and duplicates, and 
inter-laboratory and intra-laboratory data comparisons.

3.3.5.3   Acceptance and Final Disposition

The Contractor shall allow 60 calendar days for laboratory analysis of QA 
samples and data review.  The elapsed time shall begin when the 
Contractor's last sample arrives at the designated laboratory, provided 
that the Contractor's completed Summary Report is received within 30 
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calendar days thereafter.  Otherwise, the Contractor shall allow 30 
calendar days from the date the completed summary report is received at the 
laboratory.  The Contractor may, at his option, continue activities based 
on initial sampling and QC results, prior to receipt of Government QA test 
results.  Where Government QA results are unacceptable due to Contractor 
negligence (improper sample collection and/or handling by the Contractor), 
or where Government QA results conflict with the Contractor's QC results, 
further sampling and testing shall be performed as directed by the 
Contracting Officer.  All costs for such additional sampling and testing 
due to Contractor negligence, including both QC and Government QA testing 
and analysis, and for any required remedial actions in the work, shall be 
borne by the Contractor.  No payment will be made for laboratory sampling 
and testing prior to receipt and acceptance by the Government of the QA 
samples and the completed Contractor Summary Report, properly formulated in 
accordance with these specifications.

3.3.5.4   Additional Sampling

If unsuitable (contaminated) soil conditions, in the opinion of the 
Contracting Officer, are encountered at the excavation lines specified, or 
elsewhere within the site boundaries, he/she may direct that sampling and 
testing beyond that outlined in the SAP be performed.  If contamination is 
suspected or obvious, the Contractor shall recommend any further sampling 
and testing to ensure representative sampling of the contamination.  The 
Contractor's recommendations shall be based on professional, prudent 
judgment.  The Contractor shall perform such additional sampling and 
testing only when so directed in writing.  Sampling and testing shall 
include quality control and Government quality assurance sampling, as 
required.  An equitable modification of the contract will be made for any 
directed additional sampling and testing.

3.4   EXCAVATION AND DISPOSAL REQUIREMENTS

3.4.1   Excavation

The Contractor shall conduct field screen testing prior to excavation to 
determine the approximate boundaries of any soil contamination and 
throughout the duration of excavation activities to identify any 
contaminated soils.  Excavation shall be performed in a manner that will 
prevent contaminated soil from becoming mixed with previously 
uncontaminated soil.  All excavated material shall be field screened per 
Paragraph Field Screening Tests.  Other sampling and testing shall be as 
specified.  Contaminated and uncontaminated soil shall be segregated in 
separate temporary stockpiles.  Open excavations and stockpile areas shall 
be secured while awaiting verification test results.  Surface water shall 
be diverted to prevent direct entry into the excavation.  The excavation 
shall not be backfilled without approval from the Contracting Officer.

The Contractor shall attempt to achieve clean closure at each excavation 
site but shall not excavate beyond that required to complete the utilidor 
and building earthwork without written direction from the Contracting 
Officer.  Any evidence that contamination extends beyond excavation 
required for the project's earthwork shall be reported on the same day it 
is discovered, to the Installation's Environmental Coordinator, and the 
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Contracting Officer.

3.4.2   Temporary On-Site Stockpiles

Uncontaminated excavated soil shall be temporarily stockpiled and used for 
backfill within the requirements of these specifications.  Contaminated 
soil shall be stockpiled for sampling.  Uncontaminated soil shall be 
stockpiled separately from the contaminated soil, a safe distance away 
from, but adjacent to, the excavation.  Contaminated soil shall be placed 
on an impermeable geomembrane meeting the minimum requirements in 18 AAC 
75.370 for short term storage, and covered with a sheet of geomembrane  
meeting the minimum requirements in 18 AAC 75.370.  Top covers for 
stockpiles shall be held in place with concrete pavers or sandbags.

3.4.3   AM #1...Disposal of Contaminated Soil...AM #1

AM #1...The Contractor shall provide treatment of the contaminated soil at 
an offsite thermal desorption facility capable of processing the soil 
contaminant.  The facility shall meet the requirements of 18 AAC 75.365, 
Offsite or Portable Treatment Facilities and shall have the required 
Federal, State, and local permits to operate and process the petroleum 
contaminated soil.  The Contractor shall provide for an off-site final 
disposal site for the treated soil.  Treated soil shall not be returned to 
Eielson Air Force Base.  The Contractor shall provide the location of the 
disposal site to the Contracting Officer.  The disposal site and method 
shall be in compliance with all Federal, State, and local regulations 
regarding fill and backfilling existing land features and, limitations on 
the use of the treated soil.  Contractor shall provide Certificates of 
Thermal Remediation to the Contracting Officer and 354th CES/CEV in 
addition to all truck weigh bills for contaminated soil delivered for 
treatment....AM #1

3.4.4   Disposal of Contaminated Water

The occurrence of contaminated sites is discussed in Appendix A, 
GEOTECHNICAL SUMMARY.  The Contractor shall obtain a Notice of Disposal as 
defined under ADEC Wastewater General Permit No. 0240-DB001 for disposal of 
contaminated water.  The Contractor shall provide all sampling, analysis, 
treatment, and reporting as required by this permit.  A copy of the permit 
is in Appendix E, STATE OF ALASKA DEPARTMENT OF ENVIRONMENTAL CONSERVATION 
WASTEWATER GENERAL PERMITS.

3.4.5   Transportation of Wastes

Transportation shall be provided in accordance with Department of 
Transportation (DOT) Hazardous Material Regulations and State and local 
requirements, including obtaining all necessary permits, licenses, and 
approvals.

3.4.5.1   Hauling of Contaminated Soils

All truckloads of contaminated materials shall be covered during transport. 
If wet materials are transported, trucks shall be lined to preclude 
spillage of contaminated materials.  The Contractor shall take precautions 
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to prevent particulate matter from becoming airborne.   Any spills during 
transport shall be promptly picked up and the affected area cleaned.  All 
spills shall be reported to the ADEC through the Installation Environmental 
Office (see paragraph, SPILLS).  The Contractor shall take all necessary 
precautions to prevent any cross contamination between contaminated and 
non-contaminated soils.

3.4.6   Investigative Derived Waste (IDW)

a.  The Contractor shall provide drums for any IDW generated as 
part of this work.  The drums shall be labeled with a Contractor 
point of contact and phone number, project name and number, and 
description of contents.  The drums shall be stored at the Eielson 
Hazardous Waste Facility.  The Contractor is responsible for 
sampling drum contents.  The Government will treat the waste if it 
is POL contaminated.  The Contractor shall dispose of waste 
contaminated with hazardous compounds which are not POL.

b.  The Government will provide a facility for the decontamination 
of heavy equipment, if necessary.

3.5   BACKFILLING

Excavations shall be backfilled as required to complete the utility work on 
schedule. The Contractor shall not wait for the soil sampling results prior 
to beginning backfill with uncontaminated soil.  The excavation shall be 
dewatered if necessary at no expense to the Government.  See Paragraph 1.3 
DESCRIPTION OF WORK for use of contaminated soil as backfill.

3.6   CONTAMINATED SOIL STOCKPILES

Long-Term soil stockpiles shall not be constructed for this work.  The 
contaminated soil shall be transported to the off-site contaminated soil 
treatment facility within the 180-day time frame allowed by the ADEC for 
temporary, Short-Term soil stockpiles.  A site on Base shall be coordinated 
with the Contracting Officer for Short-Term soil stockpiling.  The 
Contractor shall include a plan for Short-Term soil stockpiling.  This plan 
shall include diagram of the footprint, section, scheduling, placement, and 
maintenance of the stockpile area.  The bottom membrane, cover, cover 
anchors, and all other materials and labor for the Short-Term stockpiles 
shall be provided by the Contractor.  The materials and stockpile operation 
shall meet the requirements of 18 AAC 75.370.

3.7   SITE ASSESSMENT REPORT (SA)

The Contractor shall prepare and submit a draft and final SA report for 
each excavation or site.  All copies, except one final SA report, shall be 
bound, including all photographs/slides.  The Contractor shall make an 
assessment of the site based on the fieldwork and analysis required by this 
contract.  As-built drawings shall accompany the SA Report and be listed in 
the Report's Table of Contents.  As a minimum, each SA report shall include 
the following:

a.  The Owner's Name and Address.
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b.  The Operator's Name and Address (if different from the owner).

c.  Location of the Excavation.

d.  Any historical information regarding a previous release, 
repair, spill or cleanup, which becomes known during the project.

e.  Data report required by ADEC GUIDANCE MANUAL.

f.  Name and business address of each person who supervised the SA.

g.  A narrative description of activities conducted at the site 
and dates the activities occurred.

h.  A scaled Site Sketch that shows the following:

   (1) The location and configuration of any tanks, piping, 
containers, and contamination found (if applicable);

   (2) The locations of any samples taken, including depth;

   (3) the proximity to buildings;

   (4) any release sites (if applicable);

   (5) any free product sites (if applicable);

   (6) any debris sites;

   (7) a bar scale and north arrow; and

   (8) any other pertinent information.

i.  A Photographic History.  A photographic history and 
description of the contract work to include pre- and 
post-construction photographs.  Each print shall show the 
following information in typewritten format:

   (1)  Location;
   (2)  Contract No.;
   (3)  Contractor/Photographer;
   (4)  Date/Time;
   (5)  Photograph No.;
   (6)  Description; and
   (7)  Direction of View.

j.  Local Climatological Conditions During the Site Work

k.  Documentation of Materials Handling to include:

   (1) information on all "regulated" and "hazardous" materials;

   (2) quantities removed;
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   (3) procedures utilized;

   (4) disposition;

   (5) copies of "Complete Manifest Packages"; and

   (6) copies of all "Transportation and Disposal Tracking Forms".

l.  Data Presentation.  All test results shall be submitted.  
Results shall be presented as the reports were received from the 
laboratories and cross-referenced to summary sheets showing the 
date, time, location of the sample collected, and the name of 
person who collected the samples.  The summary sheets shall 
include all project sample results, QC sample results, and QA 
sample results in a side-by-side format.  (This is in addition to 
the Summary Report and test results.  See paragraph Submittals to 
the Government QA Laboratory.)  A summary of the sampling results 
and findings shall be included.

m. The Government Quality Assurance Report.  The Government QA 
report shall be attached as an appendix;  the SA Report will not 
be accepted without the QA Report.  Payment will be withheld until 
the SA Report, including QA Report, is submitted.  The Contractor 
shall attach a cover letter report to the QA report addressing 
comments on incomplete data, incorrect procedures, incorrect QA 
and QC procedures, poor holding times, etc.

n. Field Notes.  The Contractor shall maintain field notes in a 
bound book.  Field notes shall be written in ink.  Erasures will 
not be allowed.  The Contractor shall document all field 
activities and any visibly contaminated soil.  The Contractor 
shall include a copy of the field notes as part of the draft Field 
Report.  The original field notes shall be submitted as part of 
the final Field Report.

o. ADEC Forms.

3.7.1   SA Report Schedule

The Contractor shall submit the draft SA report within 21 calendar days of 
completion of excavation.  The Contracting Officer will provide comments on 
the draft report to the Contractor within 30 calendar days after the draft 
report has been submitted.  The Contractor shall incorporate all Government 
comments in the final report.  The Contractor shall submit the final report 
within 14 calendar days or receipt of comments.

       -- End of Section --
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